
中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 1B Preliminaries Work

1B.1 To provide all risks, 3rd party & employee compensation insurance sum

1B.2 Surety Bond. sum

1B.3 Site supervision & management sum

1B.4 Site setting out sum

1B.5 General cleaning and site clearance sum

1B.6 Protection in public area, cargo lift lobby and common area and 

window & window bay.

sum

1B.7 Final cleaning sum

1B.8 Safety precaution sum

1B.9 Hoarding sum

1B.10 Aluminum platform for height working sum

1B.11 Fit-out deposit sum

1B.12 Plan vetting fee & BMO submission fee and Preparation of drawing 

submission to Building Management for approval

sum

1B.13 Allow for implementation of all statutory submission, minor work 

submission and documentation works for the Project Manager's 

approval prior to commencement of work, including but not limit to 

BD, FSD & EMSD submission

sum

1B.14 Statutory submission for CIC and PCFB sum

1B.15 Preparation and submission of all required certificates, test reports, 

document, shop drawings, as-fitted drawings and O&M manual.

sum

1B.16 Builder's works for E&M installations sum

1B.17 Provide 12 months Defect Liability Period sum

1B.18 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum

1B.19 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Remarks:-

1) Allow the following assumption in the quotation : -

-  Existing ceiling height check on site visit

To be carried to Summary of Tender

Sub-Total of Schedule 1B - Preliminaries:

Schedule of Rate

Schedule 1B SR/1B/1



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.1 Demolition Works

2B.1.1 Demolish existing partitions, panels, steel frame, overhead panel, 

interior fixtures, wall partition, doors, floor screeding, overhead bulk 

head, trunking, pipings, built-in fixtures to suit for new renovation and 

cart away from site.

sum

2B.1.2 Demolish, take down and modification of existing steel frame, bulb 

head,pelmet, temporary work & etc.to suit for new renovation and 

cart away from site.

sum

2B.1.3 Demolish, take down and modify existing electrical work, trunking, 

fittings, fixtures, conduit, light points, socket, wiring, hangers, light

fittings & etc. to suit for new renovation and cart away from site.

sum

2B.1.4 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.1 Demolition Works:

Schedule of Rate

Schedule 2B
SR/2B/1



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.2 Partitioning Works, Door and Ironmongery (Supply and Install)

2B.2.1 14F-P1 100mm thk. gypsum board partition from finished floor level 

to finished ceiling level, w/ 52mm metal stud, two layers of 12mm 

gypsum board on both sides

m2

2B.2.2 14F-P2 Single glazed partition w/ 12mm thk. tempered glass from 

finished floor level to finished ceiling level w/ anodized bronze frame 

(Refer to shop drawing by JEB)

m2

2B.2.3 14F-FUR Typical furring wall w/ plywood backing for mount TV or 

other

m2

2B.2.4 14F-PSB Sound Baffle from finished ceiling to ceiling slab level m2

Door and Ironmongery

2B.2.5 14F-D1 Single leaf double glazed door w/ anodized bronze frame; 

Both side lever handle including ironmongery; size: 1000mmW x 

2450mmH 

no.

2B.2.6 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.2 Partitioning Works, Door and Ironmongery:

Schedule of Rate

Schedule 2B
SR/2B/2



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.3 Ceiling Finishes Works (Supply and Install)

2B.3.1 Gypsum board false ceiling with wallpaper m2

2B.3.2 Wooden frame with white emulsion paint m

2B.3.3 Provide labour, tools and materials to touch up and made good the 

existing ceiling finishes

sum

2B.3.4 Provide labour, tools and materials to form opening for MEP works 

installation

sum

2B.3.5 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.3 Ceiling Finishes Works:

Schedule of Rate

Schedule 2B
SR/2B/3



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.4 Floor Finishes Works  (Supply and Install)

2B.4.1 14F-CP1 Grey color patterned carpet m2

2B.4.2 14F-VF1 Light wood color vinyl m2

2B.4.3 Floor chasing works including cement and sand screeding for 

conduit and wiring works

sum

2B.4.4 3mm thick stainless steel dividing strip m

2B.4.5 Cement and sand screeding no.

2B.4.6 Provide labour, tools and materials to touch up and made good the 

existing floor finishes

no.

2B.4.7 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.4 Floor Finishes Works:

Schedule of Rate

Schedule 2B
SR/2B/4



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.5 Wall Finishes Works  (Supply and Install)

2B.5.1 14F-PT1 White paint finish m2

2B.5.2 14F-AC1 White color acoustic panel m2

2B.5.3 14F-FL1 Wood grains sticker m2

2B.5.4 14F-GL1 Glass w/ grey paint at the back m2

2B.5.5 14F-FB1 Light grey color fabric m2

2B.5.6 25mmH Black color aluminum skirting in all area m

2B.5.7 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.5 Wall Finishes Works:

Schedule of Rate

Schedule 2B
SR/2B/5



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.6 Joinery Works  (Supply and Install)

2B.6.1 14F-J02 Full height LED screen wall in plastic laminated finishes  

- approx. size: 6430mmL x 150mmD x 2600mmH

m

2B.6.2 14F-J02  Wooden stage platform

- approx. size: 6430mmL x 1500mmD x 150mmH 

m

2B.6.3 14F-J01 AV Cabinet in plastic laminated finishes

- approx. size: 710mmL x 800mmD x 2450mmH

m

2B.6.4 14F-J03 Lectern in plastic laminated finishes

- approx. size: 600mmL x 500mmD x 1100mmH

m

2B.6.5 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.6 Joinery Works:

Schedule of Rate

Schedule 2B
SR/2B/6



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.7 Miscellaneous Items

2B.7.1 Supply and install frosted film m2

2B.7.2 Supply and install room signage no.

2B.7.3 Supply and install Push & Pull plate no.

2B.7.4 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Sub-Total of Schedule 2B.7 Miscellaneous Items:

Schedule of Rate

Schedule 2B
SR/2B/7



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

14樓室內改造工程

Schedule 2B Builders Works and Fitting-out Works

Summary  Total

Amount (HK$) 

Schedule 2B.1 Demolition

Schedule 2B.2 Partitioning Works, Door and Ironmongery

Schedule 2B.3 Ceiling Finishes Works

Schedule 2B.4 Floor Finishes Works

Schedule 2B.5 Wall Finishes Works

Schedule 2B.6 Joinery Works

Schedule 2B.7 Miscellaneous Items

To be carried to Summary of Tender

Sub-Total of Section 2B:

Schedule of Rate

Schedule 2B
SR/2B/8



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item Code   Qty Unit Unit Price Amount (HK$)

Electrical works

1 Provide labour and material to dismantle and cartaway: 

All existing electrical installation including but not limited to cables, conduits, 

trunkings, distribution boards, outlet port, etc. to suit for new renovation 

Including all construction waste disposal charging from Hong Kong 

Government

lot

Main Power Distribution

2 Supply and install power point including switched outlets, cables, wiring 

accessories, all necessary metal boxes surface mounted cover plate and/or 

concealed G.I. conduit, flexible conduit, circuit protective conductor and 

mounting accessories

a 13A single socket no(s).

b 13A twins socket no(s).

c 13A twins socket with 2 no. USB charge no(s).

d 13A fuse spur unit no(s).

e 20A connection unit no(s).

f 32A connection unit no(s).

3 Supply and install supplementary bonding cable to the extraneous conductive 

parts with plastic warning label

lot

4 Supply and install ELV trunking complete with trunking fittings removable 

covers, reducers, tees, mounting support and accessories

a ____________ mm x ___________ mm lm

5 Supply and install conduit point connected trunking including all necessary 

metal boxes surface mounted cover plate and/or concealed G.I. conduit, 

flexible conduit, circuit protective conductor and mounting accessories, 

computer outlet box, draw wires and blank plate

a computer (Data and Wifi) point no(s).

b telephone point no(s).

c security point no(s).

d AV point no(s).

Lighting Fitting

6 Sypply and install 1200mm light tube to replace the existing luminaires no(s).

7 Take down and relocation existing light fitting to suit the new false ceiling job

8 Supply and install lighting point including lighting switches, cables, wiring 

accessories, all necessary metal boxes surface mounted cover plate and/or 

concealed G.I. conduit, flexible conduit, circuit protective conductor and 

mounting accessories

no(s).

To Collection (HK$)

Schedule 3B - E&M Works

3B.1 Electrical Works

Schedule of Rate

Schedule 3B.1 SR / 3B.1 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3B - E&M Works

3B.1 Electrical Works

Sundries

9 Provision of sample submission, shop drawing, as-fitted drawings, operation 

instruction and maintenance manuals

sum

10 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the electrical services installation for 

period of twelve (12) months from the date of certification of completion

sum

11 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

12 Testing and commissioning for whole electrical services installation sum

13 Issue WR1 sum

14 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

To Collection (HK$)

Schedule of Rate

Schedule 3B.1 SR / 3B.1 / 2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3B - E&M Works

3B.1 Electrical Works

Collection Page

From page SR / 3B.1 / 1

From page SR / 3B.1 / 2

Sub-total of Schedule 3B.1 (HK$)

To be carried to Summary of Tender

Schedule of Rate

Schedule 3B.1 SR / 3B.1 / 3



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

MVAC Works

1 Provide labour and material to dismantle and cartaway: 

All existing unuse MVAC installation including but not limited to FCUs, 

pipes, air ducts, air grilles, cables, conduits, etc. to suit for new renovation 

Including all construction waste disposal charging from Hong Kong 

Government

lot

2 Supply and install new air duct with 25mmthk fibre glass insulation. m²

3 Supply and install new return air plenum. m²

4 Supply and install new supply air square diffuser (size: 600mm x 600mm). no(s).

5 Supply and install new hinged type return air diffuser c/w aluminium filter 

a Size : 600mm x 600mm no(s).

6 Supply and install new fresh air duct with 25mmthk fibre glass insulation. m²

7 Relocate existing FCU with supporting frame and all necessary accessories 

work to suit the renovation.

no(s).

8 Supply and install V.C.D. with frame all necessary accessories. no(s).

9 Supply and install black steel (medium class) chiller water pipe with 

phenolic foam isolation (comply with BEC requirement), supporting frame 

and all necessary accessories.

a Dia 32mm m

b Dia 25mm m

10 Supply and install G.I. drain pipe with supporting frame and all necessary 

accessories.

m

11 Relocate fan coil thermostats and reconnection of temperature sensor 

(brand: Johnson Control or equivalent).

no(s).

12 Supply and install new conduit and wiring cable for fan coil unit. m

13 Supply and install air boot with 150mmDia flexible 25mmthk fibreglass 

insulation work with supporting frame and all necessary accessories.

no(s).

Sundries

14 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

15 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the MVAC services installation for 

period of twelve (12) months from the date of certification of completion

sum

16 Testing and commissioning for whole MVAC services installation sum

17 Chilled water pipe pressure test, flushing test and water sampling sum

18 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Schedule 3B - E&M Works

3B.2 MVAC Works

To be carried to Summary of Tender

Sub-total of Schedule 3B.2 (HK$)

Schedule of Rate

Schedule 3A.2 SR / 3A.2 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Fire Services

1 Provide labour and material to relocate existing sprinkler head c/w assoicated 

drop pipe works to suit for new renovation.

no(s).

2 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).

3 Provide labour to drain and refill of sprinkler system. job

4 Provide labour to isolate and resume of MFA and AFA panel. job

Sundries

5 Provision of sample submission, shop drawing, as-fitted drawings, operation 

instruction and maintenance manuals

sum

6 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the fire services installation for period 

of twelve (12) months from the date of certification of completion

sum

7 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

8 Testing and commissioning for whole fire services installation sum

9 Issue of Form 314A & F. S. drawing to HKFSD. sum

10 Issue FS251 Certificate to HKFSD. sum

11 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 3B - E&M Works

3B.3 Fire Services

To be carried to Summary of Tender

Sub-total of Schedule 3B.3 (HK$)

Schedule of Rate

Schedule 3B.3 SR / 3B.3 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

CCTV system

1 Supply and install CCTV system

(Sub-contractor list refer to Appendix 11)

sum

(Please submit the breakdown)

2 _________ % managemant and coordination fee for item 1 sum

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 4B - ELV System

4B.1 Security System

To be carried to Summary of Tender

Sub-total of Schedule 4B.1 (HK$)

Schedule of Rate

Schedule 4B.1 SR / 4B.1 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Horizontal Cabling

1 Supply & Install CAT6 Horizontal Cabling

System from Server Room to User Outlet 

Brand: Panduit

- 4-pair Cat6 UTP cable

- Cat6 RJ45 socket outlet, face plate and Jack

- Termination, labeling, testing and commissioning are included

- Data Patching is included

- Voice Patching should be included by the PABX service provider

- Fluke Testing Report

node(s)

2 Patching and connection to existing IT Rack with all necessary patch cord and 

accessories

job

3 Installation Service job

4 Fluke Testing Report and Cabling Node Plan job

5 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 4B - ELV System

4B.2 IT Cabling

To be carried to Summary of Tender

Sub-total of Schedule 4B.2 (HK$)

Schedule of Rate

Schedule 4A.2 SR / 4A.2 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

AV System

1 Supply and install LED Wall 3600mm x2025mm set

2 Supply and install  HDMI Extender set

3 Supply and install HDMI 8x8 Matrix set

4 LED Wall Installation and Setting Include Cable and Cabling, and Mount Kit job

5 Integration of new installation with existing AV system at 14/F job

6 Overall Project Management and Professional Services

a System and Hardware set-up, configuration inclusive of all displays / mounting, 

repositioning and adjustment of all equipment based on the confirmed items of 

AV system

sum

b Engineering & programming fee for the all System based onthe confirmed items 

of AV system inclusive of modifications & changes to handover 

sum

c Testing and Commissioning for complete AV System based on cthe confirmed 

items of AV system and pre-approved submission of Testing & Comissioning 

forms, procedures & test criteria

sum

d Project Management Service to cover for the duration of the project including:

- managing of the delivery & implementation of the project

- Project status and site progress updates

- managing of the project timeline against key milestones

- attenance of progress meeting 

- coordination with project team, designer, & releated trades

sum

e As-Built Documentation (in ACAD format) including all schematics, system 

programming, and layout plans.  Full set document inclusive of O&M Manuals, 

User Guides, Product Catalogs) 

sum

f User Training for 2 sessions ncluding general User Training and Operational 

Training for support team

sum

7 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 4B - ELV System

4B.3 AV System

To be carried to Summary of Tender

Sub-total of Schedule 4B.3 (HK$)

Schedule of Rate

Schedule 4B.3 SR / 4B.3 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Furniture

1 L1 Stackable Chair

Material: XXe

Size: 515W x 580D x 790Hmm

no(s).

2 L1 Stackable Chair Trolley

Description: Trolley size caters to a minimum of 10 chairs

Size: xxxx

no(s).

3 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 5B - Furniture

To be carried to Summary of Tender

Sub-total of Schedule 5B (HK$)

Schedule of Rate

Schedule 5B SR / 5B / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

14樓室內改造工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Contingencies

The following Provisional Sum to be expended in whole or in part as directed by 

the Project Manager / Architect or wholly deducted from the Tender Sum if not 

required

1 Allow for the Provisional Sum of HK$ 50,000.00 - sum - $50,000.00

Schedule 6B - Contingencies

To be carried to Summary of Tender

Sub-total of Schedule 6B (HK$)

Schedule of Rate

Schedule 6B SR / 6B / 1
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