

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 1A	Preliminaries Work				
1A.1	To provide all risks, 3rd party & employee compensation insurance		sum		
1A.2	Surety Bond.		sum		
1A.3	Site supervision & management		sum		
1A.4	Site setting out		sum		
1A.5	General cleaning and site clearance		sum		
1A.6	Protection in public area, cargo lift lobby and common area and window & window bay.		sum		
1A.7	Final cleaning		sum		
1A.8	Safety precaution		sum		
1A.9	Hoardings		sum		
1A.10	Temporary lighting		sum		
1A.11	Site power supply and water supply provision		sum		
1A.12	Aluminum platform for height working		sum		
1A.13	Fit-out deposit		sum		
1A.14	Plan vetting fee & BMO submission fee and Preparation of drawing submission to Building Management for approval		sum		
1A.15	Allow for implementation of all statutory submission, minor work submission and documentation works for the Project Manager's approval prior to commencement of work, including but not limit to BD, FSD & EMSD submission		sum		
1A.16	Statutory submission for CIC and PCFB		sum		
1A.17	Preparation and submission of all required certificates, test reports, document, shop drawings, as-fitted drawings and O&M manual.		sum		
1A.18	Builder's works for E&M installations		sum		
1A.19	Provide 12 months Defect Liability Period		sum		
1A.20	Photocatalyst Treatment and Indoor Air Quality (IAQ) Test		sum		
1A.21	Any other items the tenderer to specify for the completion of the works which are not stated in the schedule of works.				
To be carried to Summary of Tender Sub-Total of Schedule 1A - Preliminaries:					

Remarks:-

1) Allow the following assumption in the quotation : -

- Existing ceiling height check on site visit

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 2A	<u>Builders Works and Fitting-out Works</u>				
Schedule 2A.1	Demolition Works				
2A.1.1	Demolish all existing partitions, panels, steel frame, overhead panel, interior fixtures, wall partition, doors, floor screeding, overhead bulk head, trunking, pipings, all built-in fixtures		sum		
2A.1.2	Demolish & take down all existing steel frame, bulb head, pelmet, temporary work & etc. that not fit for new fitting out & cart away from site.		sum		
2A.1.3	Demolish all existing electrical work, trunking, fittings, fixtures, conduit, light points, socket, wiring, hangers, light fittings, MCB, submain board & etc. that not fit for new fitting out and cart away from site.		sum		
2A.1.4	Any other items the tenderer to specify for the completion of the works which are not stated in the schedule of works.				
Sub-Total of Schedule 2A.1 Demolition Works:					

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 2A	Builders Works and Fitting-out Works				
Schedule 2A.2	Partitioning Works, Door and Ironmongery (Supply and Install)				
2A.2.1	25F-P1 100mm thk. gypsum board partition from finished floor level to finished ceiling level, w/ 52mm metal stud, two layers of 12mm gypsum board on both sides		m2		
2A.2.2	25F-P2 Single glazed partition w/ 12mm thk. tempered glass from finished floor level to finished ceiling level w/ anodized bronze frame (Refer to shop drawing by JEB)		m2		
2A.2.3	25F-P3 100mm thk. gypsum partition from finished floor level to 2400H, w/ 52mm metal stud, two layers of 12mm gypsum board on both sides		m2		
2A.2.4	25F-FUR Typical furring wall w/ plywood backing for mount TV or other		m2		
2A.2.5	25F-PSB Sound Baffle from finished ceiling to ceiling slab level		m2		
	Door and Ironmongery				
2A.2.6	25F-D1 Single leaf timber solid swing door in PL5 wood grains plastic laminated finishes, with MT1 bronze color aluminum frame including ironmongery; size: 1000mmW x 2300mmH		no.		
2A.2.7	25F-D2 Single leaf double glazed door with MT1 bronze color frame including ironmongery; size: 1000mmW x 2300mmH		no.		
2A.2.8	25F-D3 Double leaf timber solid swing door in PL3 dark wood grains plastic laminate finishes, with MT1 bronze color aluminum frame including ironmongeries; size: 1600mmW x 2300mmH		no.		
2A.2.9	25F-D4 Single leaf glazed double pocket door including ironmongery; size: 1470mmW x 2300mmH		no.		
2A.2.10	25F-D5 Keep existing door refinish w/ wood grains plastic laminate		no.		
2A.2.11	Hose reel door w/ wood grain plastic laminate		no.		
2A.2.12	Any other items the tenderer to specify for the completion of the works which are not stated in the schedule of works.				
Sub-Total of Schedule 2A.2 Partitioning Works, Door and Ironmongery:					

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 2A	Builders Works and Fitting-out Works				
Schedule 2A.3	Ceiling Finishes Works (Supply and Install)				
2A.3.1	Gypsum board false ceiling with emulsion paint finish		m2		
2A.3.2	Access panel 450mm x 450mm		no.		
2A.3.3	Access panel 1200mm x 450mm		no.		
2A.3.4	Light trough with emulsion paint		m		
2A.3.5	Light trough with MT1 bronze S.S. trim and emulsion paint		m		
2A.3.6	Window pelmet in white emulsion paint finishes		m		
2A.3.7	600mm x 600mm ceiling tiles		m2		
2A.3.8	Gypsum board false ceiling with wood grains sticker finish		m2		
2A.3.9	Wooden panel with white emulsion paint		m2		
2A.3.10	White spray paint finish at existing open ceiling		m2		
2A.3.11	Gypsum board false ceiling with wallpaper		m2		
2A.3.12	Bulkhead with white emulsion paint		sum		
2A.3.13	Provide labour, tools and materials to take down, re-install the ceiling for MEP works including adjustment of ceiling to suit the new layout.		sum		
2A.3.14	Provide labour, tools and materials to touch up and made good the existing ceiling finishes		sum		
2A.3.15	Provide labour, tools and materials to form opening for MEP works installation		sum		
2A.3.16	Provide labour, tools and materials to form opening for Fire sprinkler works installation		sum		
2A.3.17	Any other items the tenderer to specify for the completion of the works which are not stated in the schedule of works.				
Sub-Total of Schedule 2A.3 Ceiling Finishes Works:					

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 2A	Builders Works and Fitting-out Works				
Schedule 2A.4	Floor Finishes Works (Supply and Install)				
2A.4.1	25F-CP1 Grey color patterned carpet		m2		
2A.4.2	25F-TL1 Marble tiles flooring		m2		
2A.4.3	25F -TL2 Patterned tiles		m2		
2A.4.4	25F-VF1 Light wood vinyl flooring		m2		
2A.4.5	25F-VF2 PVC vinyl flooring		m2		
2A.4.6	25F-VF3 Anti-vibration rubber mat		m2		
2A.4.7	25F-TL3 Grey color marble tiles flooring		m2		
2A.4.8	Area Rug		set		
2A.4.9	Floor chasing works including cement and sand screeding for conduit and wiring works		sum		
2A.4.10	3mm thick bronze hairline stainless steel dividing strip		m		
2A.4.11	Waterproofing treatment on structural slab		no.		
2A.4.12	Cement and sand screeding		no.		
2A.4.13	Provide labour, tools and materials to touch up and made good the existing floor finishes		sum		
2A.4.14	Any other items the tenderer to specify for the completion of the works which are not stated in the schedule of works.				
Sub-Total of Schedule 2A.4 Floor Finishes Works:					

[illegible]

[illegible]

[illegible]

Item	Description	Qty.	Unit	Unit Rate (HK\$)	Amount (HK\$)
25樓室內裝修工程					
Schedule 2A	Builders Works and Fitting-out Works				
	Summary				Total Amount (HK\$)
Schedule 2A.1	Demolition				
Schedule 2A.2	Partitioning Works, Door and Ironmongery				
Schedule 2A.3	Ceiling Finishes Works				
Schedule 2A.4	Floor Finishes Works				
Schedule 2A.5	Wall Finishes Works				
Schedule 2A.6	Joinery Works				
Schedule 2A.7	Miscellaneous Items				
	To be carried to Summary of Tender Sub-Total of Section 2A:				

Schedule 3A - E&M Works

3A.1 Electrical Works

25樓室內裝修工程						
Item	Code		Qty	Unit	Unit Price	Amount (HK\$)
		<u>Electrical works</u>				
1		Provide labour and material to dismantle and cartaway: All existing electrical installation including but not limited to cables, conduits, trunkings, distribution boards, outlet port, etc. Including all construction waste disposal charging from Hong Kong Government		lot		
		<u>Main Power Distribution</u>				
2		Supply and install 100A TPN main power supply				
a		100A TPN heavy duty meter front protection switch c/w IDMT relay, current transformer, meter board & accessories inside meter room		set		
b		35mm ² TPN cable & 25mm ² earth cable form meter room to main switch board inside office area		lm		
c		Issue WR1a with drawing, standby CLP inspection		lot		
3		Supply and install 30A TPN temporary power supply with 30A TPN residual current device, power cable & accessories from meter room to office area		lot		
4		Supply and install MCB distribution board				
a		_____ ways		no(s).		
b		_____ ways		no(s).		
c		_____ ways		no(s).		
d		_____ ways		no(s).		
5		Supply and install MCCB unit				
a		100A TPN		no(s).		
b		80A TPN		no(s).		
c		63A TPN		no(s).		
d		40A TPN		no(s).		
6		Supply and install MCB unit				
a		10A/20A/30A SP MCB unit		no(s).		
b		20A RCBO unit		no(s).		
c		40A TPN MCB unit		no(s).		
7		Supply and install sub-main 1/C PVC Cu. cable				
a		25mm ²		m		
b		16mm ²		m		
c		10mm ²		m		
8		Supply and install metal power/ lighting trunking complete with trunking fittings removable covers, reducers, tees, mounting support and accessories				
a		_____ mm x _____ mm		lm		
b		_____ mm x _____ mm		lm		
c		_____ mm x _____ mm		lm		
		To Collection (HK\$)				

Schedule 3A - E&M Works

3A.1 Electrical Works

25樓室內裝修工程						
Item	Code		Qty	Unit	Unit Price	Amount (HK\$)
9		Supply and install power point including switched outlets, cables, wiring accessories, all necessary metal boxes surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, circuit protective conductor and mounting accessories				
a		13A single socket		no(s).		
b		13A twins socket		no(s).		
c		13A twins socket with 2 no. USB charge		no(s).		
d		13A fuse spur unit		no(s).		
e		20A connection unit		no(s).		
f		32A connection unit		no(s).		
g		100A TPN isolator		no(s).		
h		63A TPN isolator		no(s).		
10		Supply and install supplementary bonding cable to the extraneous conductive parts with plastic warning label		lot		
11		Supply and install ELV trunking complete with trunking fittings removable covers, reducers, tees, mounting support and accessories				
a		_____ mm x _____ mm		lm		
b		_____ mm x _____ mm		lm		
c		_____ mm x _____ mm		lm		
12		Supply and install TV point connect to base building connection point including TV outlets, cables, wiring accessories, all necessary metal boxes surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, amplifier and mounting accessories		no(s).		
13		Supply and install conduit point connected trunking including all necessary metal boxes surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, circuit protective conductor and mounting accessories, computer outlet box, draw wires and blank plate				
a		computer (Data and Wifi) point		no(s).		
b		telephone point		no(s).		
c		security point		no(s).		
d		AV point		no(s).		
		To Collection (HK\$)				

3A.1 Electrical Works

25樓室內裝修工程						
Item	Code		Qty	Unit	Unit Price	Amount (HK\$)
14		Lighting Fitting Supply and install lighting fittings as per lighting schedule c/w all necessary accessories				
a		LR1		no(s).		
b		LR1a		no(s).		
c		LR2		no(s).		
d		LR2a		no(s).		
e		LR3		no(s).		
f		LR4		no(s).		
g		LR5		no(s).		
h		LR6		no(s).		
i		LR7		no(s).		
j		LR8		no(s).		
k		LS1		no(s).		
l		LS2		no(s).		
m		LX2		no(s).		
n		LL.C1		no(s).		
o		LL.C1.1		no(s).		
p		LL.C1.2		no(s).		
q		LL.F1		no(s).		
r		LL.F1.1		no(s).		
s		LL.F1.2		no(s).		
t		LL.F1.3 (Remarks: S&I of Emergency Light, Exit Sign & Directional Sign should be included in SOR3.3_FS)		no(s).		
15		Supply and install lighting point including lighting switches, cables, wiring accessories, all necessary metal boxes surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, circuit protective conductor and mounting accessories (Remarks: S&I of lighting point for Emergency Light should be included in SOR3.3_FS)		no(s).		
		To Collection (HK\$)				

Schedule 3A - E&M Works
3A.1 Electrical Works

25樓室內裝修工程						
Item	Code		Qty	Unit	Unit Price	Amount (HK\$)
16		Sundries Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and maintenance manuals		sum		
17		Training and instructing the employer's staff in the operating, maintenance, preventive maintenance and services of the electrical services installation for period of twelve (12) months from the date of certification of completion		sum		
18		Painting and labelling for all pipes, control panels, switch board and other instructed by Project Manager		sum		
19		Testing and commissioning for whole electrical services installation		sum		
20		Issue WR1		sum		
21		Those items (if any) not mentioned above but necessary for completion the whole system properly under the intent of the Works (Please specified).				
		Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward				
		To Collection (HK\$)				

Schedule 3A - E&M Works

3A.1 Electrical Works

25樓室內裝修工程						
Item	Code		Qty	Unit	Unit Price	Amount (HK\$)
		Collection Page From page SR / 3A.1 / 1 From page SR / 3A.1 / 2 From page SR / 3A.1 / 3 From page SR / 3A.1 / 4				
To be carried to Summary of Tender Sub-total of Schedule 3A.1 (HK\$)						

Schedule 3A - E&M Works

3A.2 MVAC Works

25樓室內裝修工程						
Item	Code	Description 內容	Qty	Unit	Unit Price	Amount (HK\$)
		<u>MVAC Works</u>				
1		Provide labour and material to dismantle and cartaway: All existing unuse MVAC installatoin including but not limited to FCUs, pipes, air ducts, air grilles, cables, conduits, etc. Including all construction waste disposal charging from Hong Kong Government		lot		
2		Supply and install new air duct with 25mmthk fibre glass insulation.		m ²		
3		Supply and install new return air plenum.		m ²		
4		Supply and install new supply air square diffuser (size: 600mm x 600mm).		no(s).		
5		Supply and install new hinged type return air diffuser c/w aluminium filter				
a		Size : 600mm x 600mm		no(s).		
b		Size : 600mm x 1200mm		no(s).		
6		Supply and install 150mm width linear grilles.		m		
7		Supply and install new fresh air duct with 25mmthk fibre glass insulation.		m ²		
8		Supply and install new FCU with supporting frame and all necessary accessories work:				
a		1200CFM		no(s).		
b		1000CFM		no(s).		
c		800CFM		no(s).		
d		600CFM		no(s).		
9		Supply and install V.C.D. with frame all necessary accessories.		no(s).		
10		Supply and install black steel (medium class) chiller water pipe with phenolic foam isolation (comply with BEC requirement), supporting frame and all necessary accessories.				
a		Dia 65mm		m		
b		Dia 50mm		m		
c		Dia 40mm		m		
d		Dia 32mm		m		
e		Dia 25mm		m		
11		Supply and install G.I. drain pipe with supporting frame and all necessary accessories.		m		
12		Supply and install new On/Off motorized control valve with connection work and all necessary accessories (brand: Johnson Control or equivalent).		no(s).		
		To Collection (HK\$)				

Schedule 3A - E&M Works
3A.2 MVAC Works

25樓室內裝修工程						
Item	Code	Description 內容	Qty	Unit	Unit Price	Amount (HK\$)
13		Supply and install new digital touch screen fan coil thermostats (brand: Johnson Control or equivalent).		no(s).		
14		Supply and install duct type temperature sensor connect to thermostats		no(s).		
15		Supply and install new conduit and wiring cable for fan coil unit.		m		
16		Supply and install air boot with 150mmDia flexible 25mmthk fibreglass insulation work with supporting frame and all necessary accessories.		no(s).		
17		Exhausted air fan for IT Room and AV Rack.				
a		Supply and install exhausted fan (in-line fan ; Max Q: 200 L/s)		no(s).		
b		Supply and install air duct with 25mmthk fibre glass insulation.		m²		
c		Supply and install exhaust air grille (300mm x 300mm)		no(s).		
d		Wall opening and touchup.		job		
		Sundries				
18		Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and maintenance manuals		sum		
19		Training and instructing the employer's staff in the operating, maintenance, preventive maintenance and services of the MVAC services installation for period of twelve (12) months from the date of certification of completion		sum		
20		Painting and labelling for all pipes, control panels, switch board and other instructed by Project Manager		sum		
21		Testing and commissioning for whole MVAC services installation		sum		
22		Chilled water pipe pressure test, flushing test and water sampling		sum		
23		Those items (if any) not mentioned above but necessary for completion the whole system properly under the intent of the Works (Please specified).				
		Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward				
		To Collection (HK\$)				

Schedule 3A - E&M Works
3A.2 MVAC Works

25樓室內裝修工程						
Item	Code	Description 內容	Qty	Unit	Unit Price	Amount (HK\$)
		Collection Page From page SR / 3A.2 / 1 From page SR / 3A.2 / 2				
To be carried to Summary of Tender Sub-total of Schedule 3A.2 (HK\$)						

Schedule 3A - E&M Works

3A.3 Fire Services

25樓室內裝修工程						
Item	Code	Description 內容	Qty	Unit	Unit Price	Amount (HK\$)
		<u>Fire Services</u>				
1		Provide labour and material to relocate existing sprinkler head c/w associated drop pipe works.		no(s).		
2		Supply and install additional sprinkler head c/w associated drop pipe works.		no(s).		
3		Supply and replace pendant type sprinkler head c/w associated drop pipe works.		no(s).		
4		Supply and replace concealed type sprinkler head c/w associated drop pipe works.		no(s).		
5		Modification of sprinkler head & G. I. pipe under A/C or others.		no(s).		
6		Supply and install 32mm dia. G. I. pipe.		m		
7		Supply and install 40mm dia. G. I. pipe.		m		
8		Provide labour to drain and refill of sprinkler system.		job		
9		Provide labour and material to relocate existing breakglass unit.		no(s).		
10		Provide labour to isolate and resume of MFA and AFA panel.		job		
11		Supply and install of emergency light (excluded electrical power).		no(s).		
12		Supply and install of exit sign (excluded electrical power).		no(s).		
13		Supply and install of directional exit sign (excluded electrical power).		no(s).		
14		Supply and install power supply for emergency light, exit sign and directional exit sign.		no(s).		
15		Supply and install additional 2 kg dry powder type fire extinguisher.	3	no(s).		
		<u>Sundries</u>				
16		Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and maintenance manuals		sum		
17		Training and instructing the employer's staff in the operating, maintenance, preventive maintenance and services of the fire services installation for period of twelve (12) months from the date of certification of completion		sum		
18		Painting and labelling for all pipes, control panels, switch board and other instructed by Project Manager		sum		
19		Testing and commissioning for whole fire services installation		sum		
20		Issue of Form 314A & F. S. drawing to HKFSD.		sum		
21		Issue FS251 Certificate to HKFSD.		sum		
22		Those items (if any) not mentioned above but necessary for completion the whole system properly under the intent of the Works (Please specified).				
		Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward				
To be carried to Summary of Tender Sub-total of Schedule 3A.3 (HK\$)						

Schedule 3A - E&M Works

3A.4 Plumbing and Drainage Works

25樓室內裝修工程						
Item	Code	Description 內容	Qty	Unit	Unit Price	Amount (HK\$)
		<u>P&D Works</u>				
		<u>Plumbing system</u>				
1		Supply and install copper pipe and fittings for potable water supply complete with all necessary accessories				
a		19mmdia		m		
b		28mmdia		m		
2		Supply and install copper gate valve with wheel head complete with all necessary accessories				
a		25mmdia		no(s).		
b		32mmdia		no(s).		
		<u>Drainage system</u>				
3		Supply and install 32mmdia galvanized iron pipe and fittings for pump pipe complete with all necessary accessories (class medium).		m		
4		Supply and install stainless steel water storage tank complete with 2 no. submersible pump and all necessary accessories.				
a		316 steel water storage tank, size: 20" x 16" x 16"		no(s).		
b		submersible pump (speed 3000 / 3600 min ⁻¹)		no(s).		
c		Control panel for submersible pump		no(s).		
5		Supply and install water leakage detector and solenoid valve for emergency shut off.		no(s).		
6		Supply and install check valve.		no(s).		
		<u>Installation of sanitary ware and machine</u>				
7		Install sanitary ware and machine complete with all pipe connection and necessary accessories				
a		Water dispenser machine		no(s).		
b		wash basin and faucet		no(s).		
		<u>Sundries</u>				
8		Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and maintenance manuals		sum		
9		Training and instructing the employer's staff in the operating, maintenance, preventive maintenance and services of the plumbing and drainage installation for period of twelve (12) months from the date of certification of completion		sum		
10		Painting and labelling for all pipes, control panels, switch board and other instructed by Project Manager		sum		
11		Testing and commissioning for whole plumbing and drainage services installation		sum		
12		Laboratory test for water sampling of new potable water system.		sum		
13		Those items (if any) not mentioned above but necessary for completion the whole system properly under the intent of the Works (Please specified).				
		Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward				
To be carried to Summary of Tender Sub-total of Schedule 3A.4 (HK\$)						

Schedule 4A - ELV System
4A.1 Security System

25樓室內裝修工程						
Item	Code	Description	Qty	Unit	Unit Price	Amount (HK\$)
1		CCTV system		sum		
		Supply and install CCTV system (Sub-contractor list refer to Appendix 11) (Please submit the breakdown)				
2		_____ % managemant and coordination fee for item 1		sum		
3		Access Management Control system		sum		
		Supply and install Access Management Control System (Sub-contractor list refer to Appendix 11) (Please submit the breakdown)				
4		_____ % managemant and coordination fee for item 3		sum		
Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward						
To be carried to Summary of Tender Sub-total of Schedule 4A.1 (HK\$)						

Schedule 4A - ELV System

4A.2 IT Cabling Works

25樓室內裝修工程						
Item	Code	Description	Qty	Unit	Unit Price	Amount (HK\$)
		<u>Horizontal Cabling</u>				
1		Supply & Install CAT6 Horizontal Cabling System from Server Room to User Outlet Brand: Panduit - 4-pair Cat6 UTP cable - Cat6 RJ45 socket outlet, face plate and Jack - Termination, labeling, testing and commissioning are included - Data Patching is included - Voice Patching should be included by the PABX service provider - Fluke Testing Report		node(s)		
2		Panduit Cat6 Patch Panel, 24-port		no(s).		
3		Panduit 1U Cable Management Panel with Cover		no(s).		
4		Supply of Panduit Cat6 Patch Cord - 2m patch cord (for patching) - 3m patch cord (for user side) - 8inch 28AWG patch cord (for patching) - 2m 28AWG Small diameter patch cord		no(s). no(s). no(s). no(s).		
5		Rack PDU - Type 12 Way Metal Power Bar Input: UK BS1363, Output: UK BS1363 x 12 (45/135 degree)		set(s)		
6		Installation Service		job		
7		Fluke Testing Report and Cabling Node Plan		job		
8		Those items (if any) not mentioned above but necessary for completion the whole system properly under the intent of the Works (Please specified).				
		Remark: Tenderer/ Contractor should check and include hereunder any other outstanding items and works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO CLAIMS relating to the works will be allowed afterward				
To be carried to Summary of Tender Sub-total of Schedule 4A.2 (HK\$)						

SR / 5A / 1

Schedule 6A - Contingency Sum

25樓室內裝修工程						
Item	Code	Description	Qty	Unit	Unit Price	Amount (HK\$)
1		<u>Contingency Sum</u> The following Provisional Sum to be expended in whole or in part as directed by the Project Manager / Architect or wholly deducted from the Tender Sum if not required Allow for the Provisional Sum of HK\$ 200,000.00	-	sum	-	\$200,000.00
To be carried to Summary of Tender Sub-total of Schedule 6A (HK\$)						