
中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 1A Preliminaries Work

1A.1 To provide all risks, 3rd party & employee compensation insurance sum

1A.2 Surety Bond. sum

1A.3 Site supervision & management sum

1A.4 Site setting out sum

1A.5 General cleaning and site clearance sum

1A.6 Protection in public area, cargo lift lobby and common area and 

window & window bay.

sum

1A.7 Final cleaning sum

1A.8 Safety precaution sum

1A.9 Hoarding sum

1A.10 Temporary lighting sum

1A.11 Site power supply and water supply provision sum

1A.12 Aluminum platform for height working sum

1A.13 Fit-out deposit sum

1A.14 Plan vetting fee & BMO submission fee and Preparation of drawing 

submission to Building Management for approval

sum

1A.15 Allow for implementation of all statutory submission, minor work 

submission and documentation works for the Project Manager's 

approval prior to commencement of work, including but not limit to 

BD, FSD & EMSD submission

sum

1A.16 Statutory submission for CIC and PCFB sum

1A.17 Preparation and submission of all required certificates, test reports, 

document, shop drawings, as-fitted drawings and O&M manual.

sum

1A.18 Builder's works for E&M installations sum

1A.19 Provide 12 months Defect Liability Period sum

1A.20 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum

1A.21 Any other items the tenderer to specify for the completion of the 

works which are not stated in the schedule of works. 

Remarks:-

1) Allow the following assumption in the quotation : -

-  Existing ceiling height check on site visit

To be carried to Summary of Tender

Sub-Total of Schedule 1A - Preliminaries:

Schedule of Rate

Schedule 1A SR/1A/1



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.1 Demolition Works

2A.1.1 Demolish all existing partitions, panels, steel frame, overhead panel, 

interior fixtures, wall partition, doors, floor screeding, overhead bulk head, 

trunking, pipings, all built-in fixtures

sum

2A.1.2 Demolish & take down all existing steel frame, bulb head,

pelmet, temporary work & etc. that not fit for new fitting out & cart away 

from site.

sum

2A.1.3 Demolish all existing electrical work, trunking, fittings, fixtures, conduit, light 

points, socket, wiring, hangers, light

fittings, MCB, submain board & etc. that not fit for new fitting out and cart 

away from site.

sum

2A.1.4 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.1 Demolition Works:

Schedule of Rate

Schedule 2A
SR/2A/1



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.2 Partitioning Works, Door and Ironmongery (Supply and Install)

2A.2.1 25F-P1 100mm thk. gypsum board partition from finished floor level to 

finished ceiling level, w/ 52mm metal stud, two layers of 12mm gypsum 

board on both sides

m2

2A.2.2 25F-P2 Single glazed partition w/ 12mm thk. tempered glass from finished 

floor level to finished ceiling level w/ anodized bronze frame (Refer to shop 

drawing by JEB)

m2

2A.2.3 25F-P3 100mm thk. gypsum partition from finished floor level to 2400H, w/ 

52mm metal stud, two layers of 12mm gypsum board on both sides

m2

2A.2.4 25F-FUR Typical furring wall w/ plywood backing for mount TV or other m2

2A.2.5 25F-PSB Sound Baffle from finished ceiling to ceiling slab level m2

Door and Ironmongery

2A.2.6 25F-D1 Single leaf timber solid swing door in PL5 wood grains plastic 

laminated finishes, with MT1 bronze color aluminum frame including 

ironmongery; size: 1000mmW x 2300mmH 

no.

2A.2.7 25F-D2 Single leaf double glazed door with MT1 bronze color frame 

including ironmongery; size: 1000mmW x 2300mmH 

no.

2A.2.8 25F-D3 Double leaf timber solid swing door in PL3 dark wood grains plastic 

laminate finishes, with MT1 bronze color aluminum frame including 

ironmongeries; size: 1600mmW x 2300mmH

no.

2A.2.9 25F-D4 Single leaf glazed double pocket door including ironmongery; size: 

1470mmW x 2300mmH 

no.

2A.2.10 25F-D5 Keep existing door refinish w/ wood grains plastic laminate no.

2A.2.11 Hose reel door w/ wood grain plastic laminate no.

2A.2.12 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.2 Partitioning Works, Door and Ironmongery:

Schedule of Rate

Schedule 2A
SR/2A/2



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.3 Ceiling Finishes Works (Supply and Install)

2A.3.1 Gypsum board false ceiling with emulsion paint finish m2

2A.3.2 Access panel 450mm x 450mm no.

2A.3.3 Access panel 1200mm x 450mm no.

2A.3.4 Light trough with emulsion paint m

2A.3.5 Light trough with MT1 bronze S.S. trim and emulsion paint m

2A.3.6 Window pelmet in white emulsion paint finishes m

2A.3.7 600mm x 600mm ceiling tiles m2

2A.3.8 Gypsum board false ceiling with wood grains sticker finish m2

2A.3.9 Wooden panel with white emulsion paint m2

2A.3.10 White spray paint finish at existing open ceiling m2

2A.3.11 Gypsum board false ceiling with wallpaper m2

2A.3.12 Bulkhead with white emulsion paint sum

2A.3.13 Provide labour, tools and materials to take down, re-install the ceiling for 

MEP works including adjustment of ceiling to suit the new layout.

sum

2A.3.14 Provide labour, tools and materials to touch up and made good the existing 

ceiling finishes

sum

2A.3.15 Provide labour, tools and materials to form opening for MEP works 

installation

sum

2A.3.16 Provide labour, tools and materials to form opening for Fire sprinkler works 

installation

sum

2A.3.17 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.3 Ceiling Finishes Works:

Schedule of Rate

Schedule 2A
SR/2A/3



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.4 Floor Finishes Works  (Supply and Install)

2A.4.1 25F-CP1 Grey color patterned carpet m2

2A.4.2 25F-TL1 Marble tiles flooring m2

2A.4.3 25F -TL2 Patterned tiles m2

2A.4.4 25F-VF1 Light wood vinyl flooring m2

2A.4.5 25F-VF2 PVC vinyl flooring m2

2A.4.6 25F-VF3 Anti-vibration rubber mat  m2

2A.4.7 25F-TL3 Grey color marble tiles flooring m2

2A.4.8 Area Rug set

2A.4.9 Floor chasing works including cement and sand screeding for conduit and 

wiring works

sum

2A.4.10 3mm thick bronze hairline stainless steel dividing strip m

2A.4.11 Waterproofing treatment on structural slab no.

2A.4.12 Cement and sand screeding no.

2A.4.13 Provide labour, tools and materials to touch up and made good the existing 

floor finishes

sum

2A.4.14 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.4 Floor Finishes Works:

Schedule of Rate

Schedule 2A
SR/2A/4



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.5 Wall Finishes Works  (Supply and Install)

2A.5.1 25F-PT1, White paint finish  m2

2A.5.2 25F-WP1 White color pattern wallpaper m2

2A.5.3 25F-WP2 Beige color pattern wallpaper m2

2A.5.4 25F-WP3 Grey color pattern wallpaper m2

2A.5.5 25F-FB3 Light beige color vinyl m2

2A.5.6 25F-FL1 Bronze metal sticker m2

2A.5.7 25F-FL2 Dark wood grains sticker m2

2A.5.8 25F-AR1 White color acrylic m2

2A.5.9 25F-GL1 Glass w/ grey paint at the back m2

2A.5.10 25F-ST1 Beige color patterned plastic laminate m2

2A.5.11 25F-PL6 Provide a metal backing w/ white formica plastic laminate, with a 

graphic finish applied to the top surface. Contractor shall supply and install 

the required printing  

m2

2A.5.12 25F-GL2 clear mirror m2

2A.5.13 25F-MT1 25mmH Black color aluminum skirting in all area m

2A.5.14 Carry out repairing works to existing hole and concrete crack and making 

good to receive wall finishes

sum

2A.5.15 Carry out repairing and making good exisiting wall tiles at the lift lobby sum

2A.5.16 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.5 Wall Finishes Works:

Schedule of Rate

Schedule 2A
SR/2A/5



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.6 Joinery Works  (Supply and Install)

2A.6.1 25F-J01 Full height coffee bar in plastic laminated finish w/ corian 

countertop

- approx. size: 4900mmL x 750mmD x 2400mmH

m

2A.6.2 25F-J02 Leisure Area seating bench in fabric and plastic laminated finishes

- approx. size: 6920mmL x 710mmD x 900mmH

m

2A.6.3 25F-J02 Leisure Area seating bench in fabric and plastic laminated finishes

- approx. size: 7560mmL x 710mmD x 900mmH

m

2A.6.4 25F-J03 Full height history wall in plastic laminated finishes

- approx. size: 2985mmL x 300mmD x 2300mmH

m

2A.6.5 25F-J03 Full height history wall in plastic laminated finishes

- approx. size: 2550mmL x 300mmD x 2300mmH

m

2A.6.6 25F-J03 Full height history wall in plastic laminated finishes

- approx. size: 2145mmL x 300mmD x 2300mmH

m

2A.6.7 25F-J04 Full height cabinet in plastic laminated finishes 

- approx. size: 1666mmL x 500mmD x 2400mmH

m

2A.6.8 25F-J05 Full height cabinet in wallpaper finishes w/. bronze s.s. frame

- approx. size: 850mmL x 600mmD x 2400mmH

m

2A.6.9 25F-J06 Broadroom seating bench w/ storage in fabric and plastic 

laminated finishes

- approx. size: 4455mmL x 630mmD x 900mmH

m

2A.6.10 25F-J06 Broadroom seating bench w/ storage in fabric and plastic 

laminated finishes

- approx. size: 5784mmL x 630mmD x 900mmH

m

2A.6.11 25F-J07 Full height TV wall in plastic laminated finishes  

- approx. size: 8410mmL x 150mmD x 2400mmH

m

2A.6.12 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.6 Joinery Works:

Schedule of Rate

Schedule 2A
SR/2A/6



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.7 Miscellaneous Items

2A.7.1 Supply and install single sink set

2A.7.2 Supply and install facuet set

2A.7.3 Supply and install LED lit logo in acrylic finishes no.

2A.7.4 Supply and install manual roller blind to window m2

2A.7.5 Supply and install frosted film m2

2A.7.6 Supply and install fire escape signages no.

2A.7.7 Supply and install fire hose reel signage no.

2A.7.8 Supply and install  room signage no.

2A.7.9 Supply and install Push & Pull plate no.

2A.7.10 Supply and install water dispenser no.

2A.7.11 Supply and install under counter fridge no.

2A.7.12 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.7 Miscellaneous Items:

Schedule of Rate

Schedule 2A
SR/2A/7



中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Summary  Total

Amount (HK$) 

Schedule 2A.1 Demolition

Schedule 2A.2 Partitioning Works, Door and Ironmongery

Schedule 2A.3 Ceiling Finishes Works

Schedule 2A.4 Floor Finishes Works

Schedule 2A.5 Wall Finishes Works

Schedule 2A.6 Joinery Works

Schedule 2A.7 Miscellaneous Items

To be carried to Summary of Tender

Sub-Total of Section 2A:

Schedule of Rate

Schedule 2A
SR/2A/8



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code   Qty Unit Unit Price Amount (HK$)

Electrical works

1 Provide labour and material to dismantle and cartaway: 

All existing electrical installation including but not limited to cables, conduits, 

trunkings, distribution boards, outlet port, etc.

Including all construction waste disposal charging from Hong Kong 

Government

lot

Main Power Distribution

2 Supply and install 100A TPN main power supply

a 100A TPN heavy duty meter front protection switch c/w IDMT relay, current 

transformer, meter board & accessories inside meter room

set

b 35mm2 TPN cable & 25mm2 earth cable form meter room to main switch 

board inside office area

lm

c Issue WR1a with drawing, standby CLP inspection lot

3 Supply and install 30A TPN temporary power supply with 30A TPN residual 

current device, power cable & acessories from meter room to office area

lot

4 Supply and install MCB distribution board

a ______________ ways no(s).

b ______________ ways no(s).

c ______________ ways no(s).

d ______________ ways no(s).

5 Supply and install MCCB unit

a 100A TPN no(s).

b 80A TPN no(s).

c 63A TPN no(s).

d 40A TPN no(s).

6 Supply and install MCB unit

a 10A/20A/30A SP MCB unit no(s).

b 20A RCBO unit no(s).

c 40A TPN MCB unit no(s).

7 Supply and install sub-main 1/C PVC Cu. cable

a 25mm2 m

b 16mm2 m

c 10mm2 m

8 Supply and install metal power/ lighting trunking complete with trunking fittings 

removable covers, reducers, tees, mounting support and accessories

a ____________ mm x ___________ mm lm

b ____________ mm x ___________ mm lm

c ____________ mm x ___________ mm lm

To Collection (HK$)

Schedule 3A - E&M Works

3A.1 Electrical Works

Schedule of Rate

Schedule 3A.1 SR / 3A.1 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.1 Electrical Works

9 Supply and install power point including switched outlets, cables, wiring 

accessories, all necessary metal boxes surface mounted cover plate and/or 

concealed G.I. conduit, flexible conduit, circuit protective conductor and 

mounting accessories

a 13A single socket no(s).

b 13A twins socket no(s).

c 13A twins socket with 2 no. USB charge no(s).

d 13A fuse spur unit no(s).

e 20A connection unit no(s).

f 32A connection unit no(s).

g 100A TPN isolator no(s).

h 63A TPN isolator no(s).

10 Supply and install supplementary bonding cable to the extraneous conductive 

parts with plastic warning label

lot

11 Supply and install ELV trunking complete with trunking fittings removable 

covers, reducers, tees, mounting support and accessories

a ____________ mm x ___________ mm lm

b ____________ mm x ___________ mm lm

c ____________ mm x ___________ mm lm

12 Supply and install TV point connect to base building connection point 

including TV outlets, cables, wiring accessories, all necessary metal boxes 

surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, 

amplifier and mounting accessories

no(s).

13 Supply and install conduit point connected trunking including all necessary 

metal boxes surface mounted cover plate and/or concealed G.I. conduit, 

flexible conduit, circuit protective conductor and mounting accessories, 

computer outlet box, draw wires and blank plate

a computer (Data and Wifi) point no(s).

b telephone point no(s).

c security point no(s).

d AV point no(s).

To Collection (HK$)

Schedule of Rate

Schedule 3A.1 SR / 3A.1 / 2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.1 Electrical Works

Lighting Fitting

14 Supply and install lighting fittings as per lighting schedule c/w all necessary 

accessories

a LR1 no(s).

b LR1a no(s).

c LR2 no(s).

d LR2a no(s).

e LR3 no(s).

f LR4 no(s).

g LR5 no(s).

h LR6 no(s).

i LR7 no(s).

j LR8 no(s).

k LS1 no(s).

l LS2 no(s).

m LX2 no(s).

n LL.C1 no(s).

o LL.C1.1 no(s).

p LL.C1.2 no(s).

q LL.F1 no(s).

r LL.F1.1 no(s).

s LL.F1.2 no(s).

t LL.F1.3 no(s).

(Remarks: S&I of Emergency Light, Exit Sign & Directional Sign should be 

included in SOR3.3_FS)

15 Supply and install lighting point including lighting switches, cables, wiring 

accessories, all necessary metal boxes surface mounted cover plate and/or 

concealed G.I. conduit, flexible conduit, circuit protective conductor and 

mounting accessories

no(s).

(Remarks: S&I of lighting point for Emergency Light should be included in 

SOR3.3_FS)

To Collection (HK$)

Schedule of Rate

Schedule 3A.1 SR / 3A.1 / 3



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.1 Electrical Works

Sundries

16 Provision of sample submission, shop drawing, as-fitted drawings, operation 

instruction and maintenance manuals

sum

17 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the electrical services installation for 

period of twelve (12) months from the date of certification of completion

sum

18 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

19 Testing and commissioning for whole electrical services installation sum

20 Issue WR1 sum

21 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

To Collection (HK$)

Schedule of Rate

Schedule 3A.1 SR / 3A.1 / 4



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code   Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.1 Electrical Works

Collection Page

From page SR / 3A.1 / 1

From page SR / 3A.1 / 2

From page SR / 3A.1 / 3

From page SR / 3A.1 / 4

Sub-total of Schedule 3A.1 (HK$)

To be carried to Summary of Tender

Schedule of Rate

Schedule 3A.1 SR / 3A.1 / 5



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

MVAC Works

1 Provide labour and material to dismantle and cartaway: 

All existing unuse MVAC installatoin including but not limited to FCUs, 

pipes, air ducts, air grilles, cables, conduits, etc.

Including all construction waste disposal charging from Hong Kong 

Government

lot

2 Supply and install new air duct with 25mmthk fibre glass insulation. m²

3 Supply and install new return air plenum. m²

4 Supply and install new supply air square diffuser (size: 600mm x 600mm). no(s).

5 Supply and install new hinged type return air diffuser c/w aluminium filter 

a Size : 600mm x 600mm no(s).

b Size : 600mm x 1200mm no(s).

6 Supply and install 150mm width linear grilles. m

7 Supply and install new fresh air duct with 25mmthk fibre glass insulation. m²

8 Supply and install new FCU with supporting frame and all necessary 

accessories work:

a 1200CFM no(s).

b 1000CFM no(s).

c 800CFM no(s).

d 600CFM no(s).

9 Supply and install V.C.D. with frame all necessary accessories. no(s).

10 Supply and install black steel (medium class) chiller water pipe with 

phenolic foam isolation (comply with BEC requirement), supporting frame 

and all necessary accessories.

a Dia 65mm m

b Dia 50mm m

c Dia 40mm m

d Dia 32mm m

e Dia 25mm m

11 Supply and install G.I. drain pipe with supporting frame and all necessary 

accessories.

m

12 Supply and install new On/Off motorized control valve with connection work 

and all necessary accessories (brand: Johnson Control or equivalent).

no(s).

To Collection (HK$)

Schedule 3A - E&M Works

3A.2 MVAC Works

Schedule of Rate

Schedule 3A.2 SR / 3A.2 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.2 MVAC Works

13 Supply and install new digital touch screen fan coil thermostats (brand: 

Johnson Control or equivalent).

no(s).

14 Supply and install duct type temperature sensor connect to thermostats no(s).

15 Supply and install new conduit and wiring cable for fan coil unit. m

16 Supply and install air boot with 150mmDia flexible 25mmthk fibreglass 

insulation work with supporting frame and all necessary accessories.

no(s).

17 Exhausted air fan for IT Room and AV Rack.

a Supply and install exhausted fan (in-line fan ; Max Q: 200 L/s) no(s).

b Supply and install air duct with 25mmthk fibre glass insulation. m²

c Supply and install exhaust air grille (300mm x 300mm) no(s).

d Wall opening and touchup. job

Sundries

18 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

19 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the MVAC services installation for 

period of twelve (12) months from the date of certification of completion

sum

20 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

21 Testing and commissioning for whole MVAC services installation sum

22 Chilled water pipe pressure test, flushing test and water sampling sum

23 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, 

specifications, site visit, etc. for complete tender. NO CLAIMS relating to the 

works will be allowed afterward

To Collection (HK$)

Schedule of Rate

Schedule 3A.2 SR / 3A.2 / 2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Schedule 3A - E&M Works

3A.2 MVAC Works

Collection Page

From page SR / 3A.2 / 1

From page SR / 3A.2 / 2

To be carried to Summary of Tender

Sub-total of Schedule 3A.2 (HK$)

Schedule of Rate

Schedule 3A.2 SR / 3A.2 / 3



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Fire Services

1 Provide labour and material to relocate existing sprinkler head c/w assoicated 

drop pipe works.

no(s).

2 Supply and install additional sprinkler head c/w assoicated drop pipe works. no(s).

3 Supply and replace pendant type sprinkler head c/w assoicated drop pipe 

works.

no(s).

4 Supply and replace concealed type sprinkler head c/w assoicated drop pipe 

works.

no(s).

5 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).

6 Supply and install 32mm dia. G. I. pipe. m

7 Supply and install 40mm dia. G. I. pipe. m

8 Provide labour to drain and refill of sprinkler system. job

9 Provide labour and material to relocate existing breakglass unit. no(s).

10 Provide labour to isolate and resume of MFA and AFA panel. job

11 Supply and install of emergency light (excluded electrical power). no(s).

12 Supply and install of exit sign (excluded electrical power). no(s).

13 Supply and install of directional exit sign (excluded electrical power). no(s).

14 Supply and install power supply for emergency light, exit sign and directional 

exit sign.

no(s).

15 Supply and install additional 2 kg dry powder type fire extinguisher. 3 no(s).

Sundries

16 Provision of sample submission, shop drawing, as-fitted drawings, operation 

instruction and maintenance manuals

sum

17 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the fire services installation for period 

of twelve (12) months from the date of certification of completion

sum

18 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

19 Testing and commissioning for whole fire services installation sum

20 Issue of Form 314A & F. S. drawing to HKFSD. sum

21 Issue FS251 Certificate to HKFSD. sum

22 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 3A - E&M Works

3A.3 Fire Services

To be carried to Summary of Tender

Sub-total of Schedule 3A.3 (HK$)

Schedule of Rate

Schedule 3A.3 SR / 3A.3 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

P&D Works

Plumbing system

1 Supply and install copper pipe and fittings for potable water supply complete with 

all necessary accessories

a 19mmdia m

b 28mmdia m

2 Supply and install copper gate valve with wheel head complete with all necessary 

accessories 

a 25mmdia no(s).

b 32mmdia no(s).

Drainage system

3 Supply and install 32mmdia galvanized iron pipe and fittings for pump pipe 

complete with all necessary accessories (class medium).

m

4 Supply and install stainless steel water storage tank complete with 2 no. 

submersible pump and all necessary accessories.

a 316 steel water storage tank, size: 20" x 16" x 16" no(s).

b submersible pump (speed 3000 / 3600 min¹ֿ ) no(s).

c Control panel for submersible pump no(s).

5 Supply and install water leakage detector and solenoid valve  for emergency shut 

off.

no(s).

6 Supply and install check valve. no(s).

Installation of sanitary ware and machine 

7 Install sanitary ware and machine complete with all pipe connection and necessary 

accessories
a Water dispenser machine no(s).

b wash basin and facuet no(s).

Sundries

8 Provision of sample submission, shop drawing, as-fitted drawings, operation 

instruction and maintenance manuals

sum

9 Training and instructing the employer's staff in the operating, maintenance, 

preventive maintenance and services of the plumbing and drainage installation for 

period of twelve (12) months from the date of certification of completion

sum

10 Painting and labelling for all pipes, control panels, switch board and other 

instructed by Project Manager

sum

11 Testing and commissioning for whole plumbing and drainage services installation sum

12 Laboratory test for water sampling of new potable water system. sum

13 Those items (if any) not mentioned above but necessary for completion the whole 

system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other outstanding 

items and works in accordance with the drawings, specifications, site visit, etc. for 

complete tender. NO CLAIMS relating to the works will be allowed afterward

Schedule 3A - E&M Works

3A.4 Plumbing and Drainage Works

To be carried to Summary of Tender

Sub-total of Schedule 3A.4 (HK$)

Schedule of Rate

Schedule 3A.4 SR / 3A.4 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

CCTV system

1 Supply and install CCTV system

(Sub-contractor list refer to Appendix 11)

sum

(Please submit the breakdown)

2 _________ % managemant and coordination fee for item 1 sum

Access Management Control system

3 Supply and install Access Management Control System  

(Sub-contractor list refer to Appendix 11)

sum

(Please submit the breakdown)

4 _________ % managemant and coordination fee for item 3 sum

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 4A - ELV System

4A.1 Security System

To be carried to Summary of Tender

Sub-total of Schedule 4A.1 (HK$)

Schedule of Rate

Schedule 4A.1 SR / 4A.1 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Horizontal Cabling

1 Supply & Install CAT6 Horizontal Cabling

System from Server Room to User Outlet 

Brand: Panduit

- 4-pair Cat6 UTP cable

- Cat6 RJ45 socket outlet, face plate and Jack

- Termination, labeling, testing and commissioning are included

- Data Patching is included

- Voice Patching should be included by the PABX service provider

- Fluke Testing Report

node(s)

2 Panduit Cat6 Patch Panel, 24-port no(s).

3 Panduit 1U Cable Management Panel with Cover no(s).

4 Supply of Panduit Cat6 Patch Cord

- 2m patch cord (for patching) no(s).

- 3m patch cord (for user side) no(s).

- 8inch 28AWG patch cord (for patching) no(s).

- 2m 28AWG Small diameter patch cord no(s).

5 Rack PDU - Type 12 Way Metal Power Bar

Input: UK BS1363, Output: UK BS1363 x 12 (45/135 degree)

set(s)

6 Installation Service job

7 Fluke Testing Report and Cabling Node Plan job

8 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 4A - ELV System

4A.2 IT Cabling Works

To be carried to Summary of Tender

Sub-total of Schedule 4A.2 (HK$)

Schedule of Rate

Schedule 4A.2 SR / 4A.2 / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Furniture

1 L1 Boardroom Table

Material: Veneer table top, metal base

Size: 2400W x 8400L x 750Hmm

no(s).

2 L2 Boardroom Chair

Materials: Leather finish w/. Chromed alloy aluminium 5-star base w/. Castors

Size: 595W X650D X 965-1065HMM

no(s).

3 L3 Leisure Area Table

Material: Sintered Stone + Metal

Size: 800 Dia X 750Hmm

no(s).

4 L4 Leisure Area Table

Material: Sintered Stone + Metal

Size: 1000 Dia X 750Hmm

no(s).

5 L5 Leisure Area Pantry Chair

Material: Frame: White frame Backrest: PP (Polypropylene)backrest 

Seat Cushion: High-resilience foam / OS300 Series mesh

Base: Fine-textured powder-coated sled base

Size: D515*W505*H870

no(s).

6 L6 Leisure Area Chair

Material: Fabric Upholstery

Internal Material: One-piece molded foam sponge

Craftsmanship: Embossed fabric finish; bonded to foam using benzene-free

adhesive; fully hand-upholstered

Base / Frame: Premium steel tubing (∅22mm, 1.5 mm wall thickness) with a 

matte black frosted finish

Size: 740*730*820

no(s).

7 L7 Leisure Area Coffee Table

Description: Veneer Top Metal Base

Size: 800Dia X 280Hmm

no(s).

8 L8 Open Shelves Cabinet

Description: High Open Shelf with Height Adjustrable Shelves

Size: W1000 x D450 x H2080

Material: Epoxy Polyester Powder Coated

no(s).

9 Those items (if any) not mentioned above but necessary for completion the 

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, specifications, 

site visit, etc. for complete tender. NO CLAIMS relating to the works will be 

allowed afterward

Schedule 5A - Furniture

To be carried to Summary of Tender

Sub-total of Schedule 5A (HK$)

Schedule of Rate

Schedule 5A SR / 5A / 1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈25樓室內裝修工程
及14樓室內改造工程

25樓室內裝修工程

Item
Code Description  Qty Unit Unit Price Amount (HK$)

Contingency Sum

The following Provisional Sum to be expended in whole or in part as directed by 

the Project Manager / Architect or wholly deducted from the Tender Sum if not 

required

1 Allow for the Provisional Sum of HK$ 200,000.00 - sum - $200,000.00

Schedule 6A - Contingency Sum

To be carried to Summary of Tender

Sub-total of Schedule 6A (HK$)

Schedule of Rate

Schedule 6A SR / 6A / 1
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