PEASRRBMNROERAT
PEASAESIEENEBTRE

RIMBZERBIETE
Description Unit Rate Amount
(HKS) (HKS)
14MEEAUET 2
Schedule 1B |Preliminaries Work
1B.1 To provide all risks, 3rd party & employee compensation insurance sum
1B.2 Surety Bond. sum
1B.3 Site supervision & management sum
1B.4 Site setting out sum
1B.5 General cleaning and site clearance sum
1B.6 Protection in public area, cargo lift lobby and common area and sum
window & window bay.
1B.7 Final cleaning sum
1B.8 Safety precaution sum
1B.9 Hoarding sum
1B.10 Aluminum platform for height working sum
1B.11 Fit-out deposit sum
1B.12 Plan vetting fee & BMO submission fee and Preparation of drawing sum
submission to Building Management for approval
1B.13 Allow for implementation of all statutory submission, minor work sum
submission and documentation works for the Project Manager's
approval prior to commencement of work, including but not limit to
BD, FSD & EMSD submission
1B.14 Statutory submission for CIC and PCFB sum
1B.15 Preparation and submission of all required certificates, test reports, sum
document, shop drawings, as-fitted drawings and O&M manual.
1B.16 Builder's works for E&M installations sum
1B.17 Provide 12 months Defect Liability Period sum
1B.18 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum
1B.19 Any other items the tenderer to specify for the completion of the
works which are not stated in the schedule of works.
To be carried to Summary of Tender
Sub-Total of Schedule 1B - Preliminaries:

Remarks:-
1) Allow the following assumption in the quotation : -

- Existing ceiling height check on site visit

Schedule of Rate
Schedule 1B

SR/1B/1



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

RIMBZEARUGET 2
Description Amount
(HK$)
1MEEANUET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.1  |Demolition Works

2B.1.1 Demolish existing partitions, panels, steel frame, overhead panel, sum
interior fixtures, wall partition, doors, floor screeding, overhead bulk
head, trunking, pipings, built-in fixtures to suit for new renovation and
cart away from site.

2B.1.2 Demolish, take down and modification of existing steel frame, bulb sum
head,pelmet, temporary work & etc.to suit for new renovation and
cart away from site.

2B.1.3 Demolish, take down and modify existing electrical work, trunking, sum
fittings, fixtures, conduit, light points, socket, wiring, hangers, light
fittings & etc. to suit for new renovation and cart away from site.

2B.1.4 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.1 Demolition Works:

Schedule of Rate
Schedule 2B

SR/2B/1



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

KRIABZERUE T
Description Amount
(HKS$)
14MEZABET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.2 |Partitioning Works, Door and Ironmongery (Supply and Install)

2B.2.1 14F-P1 100mm thk. gypsum board partition from finished floor level m2
to finished ceiling level, w/ 52mm metal stud, two layers of 12mm
gypsum board on both sides

2B.2.2 14F-P2 Single glazed partition w/ 12mm thk. tempered glass from m2
finished floor level to finished ceiling level w/ anodized bronze frame
(Refer to shop drawing by JEB)

2B.2.3 14F-FUR Typical furring wall w/ plywood backing for mount TV or m2
other

2B.2.4 14F-PSB Sound Baffle from finished ceiling to ceiling slab level m2
Door and Ironmongery

2B.2.5 14F-D1 Single leaf double glazed door w/ anodized bronze frame; no.
Both side lever handle including ironmongery; size: 1000mmW x
2450mmH

2B.2.6 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.2 Partitioning Works, Door and Ironmongery:

Schedule of Rate
Schedule 2B

SR/2B/2



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

RIMBZEARUGET 2
Description Amount
(HKS)
1MEEANUET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.3 |Ceiling Finishes Works (Supply and Install)

2B.3.1 Gypsum board false ceiling with wallpaper m2

2B.3.2 Wooden frame with white emulsion paint m

2B.3.3 Provide labour, tools and materials to touch up and made good the sum
existing ceiling finishes

2B.3.4 Provide labour, tools and materials to form opening for MEP works sum
installation

2B.3.5 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.3 Ceiling Finishes Works:

Schedule of Rate
Schedule 2B

SR/2B/3



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

KRIABZERUE T
Description Amount
(HKS)
14MEEAUET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.4 |Floor Finishes Works (Supply and Install)

2B.4.1 14F-CP1 Grey color patterned carpet m2

2B.4.2 14F-VF1 Light wood color vinyl m2

2B4.3 Floor chasing works including cement and sand screeding for sum
conduit and wiring works

2B4.4 3mm thick stainless steel dividing strip m

2B.4.5 Cement and sand screeding no.

2B.4.6 Provide labour, tools and materials to touch up and made good the no.
existing floor finishes

2BA4.7 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.4 Floor Finishes Works:

Schedule of Rate
Schedule 2B

SR/2B/4



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

KRIABZERUE T
Description Amount
(HK$)
14MEZABET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.5 |Wall Finishes Works (Supply and Install)
2B.5.1 14F-PT1 White paint finish m2
2B.5.2 14F-AC1 White color acoustic panel m2
2B.5.3 14F-FL1 Wood grains sticker m2
2B.5.4 14F-GL1 Glass w/ grey paint at the back m2
2B.5.5 14F-FB1 Light grey color fabric m2
2B.5.6 25mmH Black color aluminum skirting in all area m
2B.5.7 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.5 Wall Finishes Works:

Schedule of Rate
Schedule 2B

SR/2B/5



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

KRIABZERUE T
Description Amount
(HKS$)
14MEEAUET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.6 |Joinery Works (Supply and Install)

2B.6.1 14F-J02 Full height LED screen wall in plastic laminated finishes
- approx. size: 6430mmL x 150mmD x 2600mmH

2B.6.2 14F-J02 Wooden stage platform
- approx. size: 6430mmL x 1500mmD x 150mmH

2B.6.3 14F-J01 AV Cabinet in plastic laminated finishes
- approx. size: 710mmL x 800mmD x 2450mmH

2B.6.4 14F-J03 Lectern in plastic laminated finishes
- approx. size: 600mmL x 500mmD x 1100mmH

2B.6.5 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.6 Joinery Works:

Schedule of Rate
Schedule 2B

SR/2B/6



DEIASRR(EINROBIRAT
PREASKE2SBEANRETRE

KRIABZERUE T
Description Amount
(HK$)
14MEEAUET 2
Schedule 2B Builders Works and Fitting-out Works
Schedule 2B.7 |Miscellaneous Items
2B.7.1 Supply and install frosted film m2
2B.7.2 Supply and install room signage no.
2B.7.3 Supply and install Push & Pull plate no.
2B.7.4 Any other items the tenderer to specify for the completion of the

works which are not stated in the schedule of works.

Sub-Total of Schedule 2B.7 Miscellaneous Items:

Schedule of Rate
Schedule 2B

SR/2B/7



HE ASREBECEINKRHBREAT
R ASKEEENEETIR
RIsEEAETE

Description Qty. Unit Unit Rate Amount

(HKS) (HKS$)

1MEEAETRE
Schedule 2B Builders Works and Fitting-out Works

Schedule 2B.1  |Demolition

Schedule 2B.2 |Partitioning Works, Door and Ironmongery

Schedule 2B.3  |Ceiling Finishes Works

Schedule 2B.4 |Floor Finishes Works

Schedule 2B.5 |Wall Finishes Works

Schedule 2B.6 |Joinery Works

Schedule 2B.7 |Miscellaneous Items

To be carried to Summary of Tender
Sub-Total of Section 2B:

Schedule of Rate

Schedule 2B
SR/2B/8



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 3B - E&M Works

3B.1 Electrical Works

accessories, all necessary metal boxes surface mounted cover plate and/or
concealed G.l. conduit, flexible conduit, circuit protective conductor and
mounting accessories

148 ZABUETE
Item Code Qty Unit Unit Price Amount (HK$)

Electrical works
1 Provide labour and material to dismantle and cartaway: lot

All existing electrical installation including but not limited to cables, conduits,

trunkings, distribution boards, outlet port, etc. to suit for new renovation

Including all construction waste disposal charging from Hong Kong

Government

Main Power Distribution
2 Supply and install power point including switched outlets, cables, wiring

accessories, all necessary metal boxes surface mounted cover plate and/or

concealed G.I. conduit, flexible conduit, circuit protective conductor and

mounting accessories
a 13A single socket no(s).
b 13A twins socket no(s).
c 13A twins socket with 2 no. USB charge no(s).
d 13A fuse spur unit no(s).
e 20A connection unit no(s).
f 32A connection unit no(s).
3 Supply and install supplementary bonding cable to the extraneous conductive lot

parts with plastic warning label
4 Supply and install ELV trunking complete with trunking fittings removable

covers, reducers, tees, mounting support and accessories
a mm x mm Im
5 Supply and install conduit point connected trunking including all necessary

metal boxes surface mounted cover plate and/or concealed G.I. conduit,

flexible conduit, circuit protective conductor and mounting accessories,

computer outlet box, draw wires and blank plate
a computer (Data and Wifi) point no(s).
b telephone point no(s).
c security point no(s).
d AV point no(s).

Lighting Fitting
6 Sypply and install 1200mm light tube to replace the existing luminaires no(s).
7 Take down and relocation existing light fitting to suit the new false ceiling job
8 Supply and install lighting point including lighting switches, cables, wiring no(s).

To Collection (HK$)

Schedule of Rate
Schedule 3B.1

SR/3B.1/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 3B - E&M Works

3B.1 Electrical Works

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be
allowed afterward

EERBETRE
Item Code Qty Unit Unit Price Amount (HK$)

Sundries

9 Provision of sample submission, shop drawing, as-fitted drawings, operation sum
instruction and maintenance manuals

10 Training and instructing the employer's staff in the operating, maintenance, sum
preventive maintenance and services of the electrical services installation for
period of twelve (12) months from the date of certification of completion

11 Painting and labelling for all pipes, control panels, switch board and other sum
instructed by Project Manager

12 Testing and commissioning for whole electrical services installation sum

13 Issue WR1 sum

14 Those items (if any) not mentioned above but necessary for completion the

To Collection (HK$)

Schedule of Rate
Schedule 3B.1

SR/3B.1/2



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 3B - E&M Works
3B.1 Electrical Works

14BERNDGETRE

Item Code

Qty Unit Unit Price

Amount (HK$)

Collection Page
From page SR/3B.1/1

From page SR/3B.1/2

To be carried to Summary of Tender
Sub-total of Schedule 3B.1 (HK$)

Schedule of Rate
Schedule 3B.1

SR/3B.1/3



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 3B -

E&M Works

3B.2 MVAC Works

14EERBUETE
Item | Code Description A% Qty Unit Unit Price Amount (HK$)
MVAC Works
1 Provide labour and material to dismantle and cartaway: lot
All existing unuse MVAC installation including but not limited to FCUs,
pipes, air ducts, air grilles, cables, conduits, etc. to suit for new renovation
Including all construction waste disposal charging from Hong Kong
Government
2 Supply and install new air duct with 25mmthk fibre glass insulation. m?
3 Supply and install new return air plenum. m?
4 Supply and install new supply air square diffuser (size: 600mm x 600mm). no(s)
5 Supply and install new hinged type return air diffuser c/w aluminium filter
a Size : 600mm x 600mm no(s).
6 Supply and install new fresh air duct with 25mmthk fibre glass insulation. m?
7 Relocate existing FCU with supporting frame and all necessary accessories no(s)
work to suit the renovation.
8 Supply and install V.C.D. with frame all necessary accessories. no(s).
9 Supply and install black steel (medium class) chiller water pipe with
phenolic foam isolation (comply with BEC requirement), supporting frame
and all necessary accessories.
a Dia 32mm m
b Dia 25mm m
10 Supply and install G.I. drain pipe with supporting frame and all necessary m
accessories.
11 Relocate fan coil thermostats and reconnection of temperature sensor no(s)
(brand: Johnson Control or equivalent).
12 Supply and install new conduit and wiring cable for fan coil unit. m
13 Supply and install air boot with 150mmDia flexible 25mmthk fibreglass no(s).
insulation work with supporting frame and all necessary accessories.
Sundries
14 Provision of sample submission, shop drawing, as-fitted drawings, sum
operation instruction and maintenance manuals
15 Training and instructing the employer's staff in the operating, maintenance, sum
preventive maintenance and services of the MVAC services installation for
period of twelve (12) months from the date of certification of completion
16 Testing and commissioning for whole MVAC services installation sum
17 Chilled water pipe pressure test, flushing test and water sampling sum
18 Those items (if any) not mentioned above but necessary for completion the
whole system properly under the intent of the Works (Please specified).

To be carried to Summary of Tender
Sub-total of Schedule 3B.2 (HK$)

Schedule of Rate
Schedule 3A.2

SR/3A2/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 3B - E&M Works

3B.3 Fire Services

whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be

Allaiiiad Aftmaine,

14EEABUETE
Item | Code Description A& Qty Unit Unit Price Amount (HK$)

Eire Services

1 Provide labour and material to relocate existing sprinkler head c/w assoicated no(s).
drop pipe works to suit for new renovation.

2 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).

3 Provide labour to drain and refill of sprinkler system. job

4 Provide labour to isolate and resume of MFA and AFA panel. job
Sundries

5 Provision of sample submission, shop drawing, as-fitted drawings, operation sum
instruction and maintenance manuals

6 Training and instructing the employer's staff in the operating, maintenance, sum
preventive maintenance and services of the fire services installation for period
of twelve (12) months from the date of certification of completion

7 Painting and labelling for all pipes, control panels, switch board and other sum
instructed by Project Manager

8 Testing and commissioning for whole fire services installation sum

9 Issue of Form 314A & F. S. drawing to HKFSD. sum

10 Issue FS251 Certificate to HKFSD. sum

1 Those items (if any) not mentioned above but necessary for completion the

To be carried to Summary of Tender
Sub-total of Schedule 3B.3 (HK$)

Schedule of Rate
Schedule 3B.3

SR/3B.3/1



PEASRER(E

g9 RINBIRAT

PREIASAE25BERFEETRE

R14BERBGETE
Schedule 4B - ELV System
4B.1 Security System
14EERBUETE
Item o . o
Code Description Qty Unit Unit Price Amount (HK$)
CCTV system
1 Supply and install CCTV system sum
(Sub-contractor list refer to Appendix 11)
(Please submit the breakdown)
2 % managemant and coordination fee for item 1 sum

Remark:

allowed afterward

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be

To be carried to Summary of Tender
Sub-total of Schedule 4B.1 (HK$)

Schedule of Rate
Schedule 4B.1

SR/4B.1/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 4B - ELV System

4B.2 IT Cabling

1AEEABETE

Item

Code

Description

Qty

Unit

Unit Price

Amount (HK$)

Horizontal Cabling

Supply & Install CAT6 Horizontal Cabling

System from Server Room to User Outlet

Brand: Panduit

- 4-pair Cat6 UTP cable

- Cat6 RJ45 socket outlet, face plate and Jack

- Termination, labeling, testing and commissioning are included

- Data Patching is included

- Voice Patching should be included by the PABX service provider
- Fluke Testing Report

Patching and connection to existing IT Rack with all necessary patch cord and
accessories

Installation Service

Fluke Testing Report and Cabling Node Plan

Those items (if any) not mentioned above but necessary for completion the
whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be
allowed afterward

node(s)

job

job

job

To be carried to Summary of Tender
Sub-total of Schedule 4B.2 (HK$)

Schedule of Rate
Schedule 4A.2

SR/4A2/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 4B - ELV System

4B.3 AV System

1AEEABETE

Item

Code

Description

Qty

Unit Unit Price

Amount (HK$)

AV System

Supply and install LED Wall 3600mm x2025mm

Supply and install HDMI Extender

Supply and install HDMI 8x8 Matrix

LED Wall Installation and Setting Include Cable and Cabling, and Mount Kit

Integration of new installation with existing AV system at 14/F

Overall Project Management and Professional Services

System and Hardware set-up, configuration inclusive of all displays / mounting,
repositioning and adjustment of all equipment based on the confirmed items of
AV system

Engineering & programming fee for the all System based onthe confirmed items
of AV system inclusive of modifications & changes to handover

Testing and Commissioning for complete AV System based on cthe confirmed
items of AV system and pre-approved submission of Testing & Comissioning
forms, procedures & test criteria

Project Management Service to cover for the duration of the project including:
- managing of the delivery & implementation of the project

- Project status and site progress updates

- managing of the project timeline against key milestones

- attenance of progress meeting

- coordination with project team, designer, & releated trades

As-Built Documentation (in ACAD format) including all schematics, system
programming, and layout plans. Full set document inclusive of O&M Manuals,
User Guides, Product Catalogs)

User Training for 2 sessions ncluding general User Training and Operational
Training for support team

Those items (if any) not mentioned above but necessary for completion the
whole system properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be
allowed afterward

set

set

set

job

job

sum

sum

sum

sum

sum

sum

To be carried to Summary of Tender
Sub-total of Schedule 4B.3 (HK$)

Schedule of Rate
Schedule 4B.3

SR/4B.3/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE
RIABERNETRE

Schedule 5B - Furniture

1AEEABETE

Item

Code

Description

Qty

Unit

Unit Price

Amount (HK$)

L1

L1

Furniture

Stackable Chair

Material: XXe
Size: 515W x 580D x 790HmMm

Stackable Chair Trolley

Description: Trolley size caters to a minimum of 10 chairs
Size: xxxx

Remark:

allowed afterward

Those items (if any) not mentioned above but necessary for completion the
whole system properly under the intent of the Works (Please specified).

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings, specifications,
site visit, etc. for complete tender. NO CLAIMS relating to the works will be

no(s).

no(s).

To be carried to Summary of Tender
Sub-total of Schedule 5B (HK$)

Schedule of Rate
Schedule 5B

SR/5B/1



PEASRROEN RNABIRAT
PREIASAE25BERFEETRE

R14BERBGETE
Schedule 6B - Contingencies
14EERBUETE
Item o . o
Code Description Qty Unit Unit Price Amount (HK$)
Contingencies
The following Provisional Sum to be expended in whole or in part as directed by
the Project Manager / Architect or wholly deducted from the Tender Sum if not
required
1 Allow for the Provisional Sum of HK$ 50,000.00 - sum - $50,000.00
To be carried to Summary of Tender
Sub-total of Schedule 6B (HK$)
Schedule of Rate
SR/6B/1

Schedule 6B
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